

Preserves

App. F. IX-4

Previous References

R. A. 7-35 Sl: 1 to 3

1935-36
(R. A.)

V
File No. 7-35

Serial Nos. 4, 5, 6, 7
and 8.

Later References.

Est: 115-35-9, 11
R. A. 36-35 & = 1, 13 July 1936.

GENERAL AND REVENUE SECRETARIAT.

Serial Nos. Live. [4, 5, 6, 7 & 8] ✓

P-22
E

Part B for December 1935.

SUBJECT.

Construction of Kitchens and Bath Rooms
in the compound of the Marimallappa's High School, Mysore.
— Revised Estimate.

Sl: 8. To The Chief Engineer, the Superintending Engineer,
Mysore Circle, The Director of Public Instruction, the Comptroller
to Government, the Secretary, R. A. and L. C.

WD 01965—GPB—15,000—7-7-34

Accords sanction to the revised estimates amounting
to Rs. 1980/- and Rs. 24,501/- for the construction of ~~for~~ Kitchens
and bath rooms ^{respectively} for the use of the members of the Representative
Assembly.

J.B.S.
17.1.1936

Extract from file no. R.A. 9-35-15

80/

To. The Chief Engineer in Mysore.

The Superintendent Engineer Mysore Division

The Comptroller to Government.

The Director of Public Instruction.

The Secretary, Representative Assembly of 1935. [App. F. III-2]

- Général and Revenue
Secretariat.

RA File No. 9
Copy to Education Branch.

No. RL 104-8/R.A. 9-35-15 Dated 7-9-1935.

Accords sanction to the estimate amounting to Rs 80/- for opening wicket gates in the Eastern and Western Wings in the Compound of the Marimallappa High School Mysore with locking arrangements, as per details furnished by the Assistant Engineer, Head Quarters Range, Mysore, the charge being debited to the head pointed out therein & directs that the work be completed before the Dacca Session of the Assembly.

No. RL 109/R.A. Dated 7-9-1935

Copy to the Special Duty Officer.

No. RL 110/R.A. Dated 7-9-1935.

Copy to the Assistant Engineer Head Quarters Range Mysore.

The file may now be returned to the Office Branch for further action regarding the other points raised.

BVN. Extracts of other matters to be dealt with
12-9-35 may be taken and the file returned here for being recorded.

O. D. with (collected)

12/9

Regarding item No. 2 in the inspec note, it has been reported ~~that~~ by the Chairman of the N.D. committee that action has been taken to provide one or two flush latrines there.

The other main points referred to in paras 3, 6, 7 & 8 have been dealt with ~~sep~~ in separate files.

821
0

R.A. File No. 7

of 1935

General and Revenue
Secretariat

Regarding the point raised in
para. 4 re shifting of the stair case
an estimate was called for and it
has not been sent.

The other matters referred to
are for minor repairs etc, which
are usually being attended to before
the building is occupied by the R.A.
members.

Submitted for orders if the
file may now be referred to the
Special Duty office for calling
further action

Hg
12.9.35

Yes
by r/s

Special Duty office to C.

Hg
13.9.35

NO 595 225/9 from Dept Engr
head of works & says stating
that it is not possible
to shift the staircase
but that is dependent
on the answer may be given
by converting the window
into a door
I have the answer for the
proposed to send to Engr

Serial
No.

(The various
files are sub-
separately)

only 8 to 10 Rs. may perhaps
be got done by the Govt.
Engr himself. The main object
is to give independent mag. of
of work to the mag. for
Subd. for orders.

See
29/9.

Secy R.A) 29/9

Subd. der (pruhl) 29/10

CHIEF SECRETARY
3rd 10/10

S. DO or shall. Chief Secy
See this by letter (S. DO)

The work has been done. Explained to
Chief Secy 29/10

p. u. d.

Memo no. 661 of 12.10.35 from the Asst. Engr.
Headquarter Range, Mysore, forwarding copy of
the letter to of the Supt. W. Works Mysore re
additional facilities for the proper water supply
in M. M. H. School. Mysore for the convenience
of R.A. members.

It is stated by the Asst. Engineer that
an estimate for the construction of a water tank
will be included in the modified estimate for the

Improvements in M. M. H. School. 1426

D. 112/R.C.

File No. 87

of 1935

General and Revenue Secretariat

an bath room in M. M. H. School at this
file has been transferred to R.A. office.

It appears, these papers may be
transferred to R.A. office for noted receipt
action. Subd for orders

Subd file regd.
in file

File Regd

AF
9/11

HS
25.10.35

D

r.c. mello...
Mr. Campbell

1. One member wanted the 4 bathing rooms with over in each
on one side to be converted into one merely
bathing room, a big cistern with over underneath
being connected to heat water & distribute
to the one room by means of a pipe. Such
a system is in vogue in the modern Indian
Hotel. The Asst Engr will, if appr, be
able to include this item also in the
modified estimate under preparation.

By 6/11

Secy, R.A.

The above suggestion appears to be
good & maybe adopted
(Chief Secy)

By 6/11

By 8/11

D.B.

By 8/11

Draft submitted for approval

HS
11.11.35

Dy

By 11/11

To, The Asst Engineer. No quarters done, may be
Suggests some alterations in the
bath rooms and requests for immediate action

CHIEF SECRETARY
7 NOV. 1935



Improvements in Marimallappais
High School

D 112/KL

1703

General and Revenue
Secretariat

File No.

97

of 1935

[App. F. III-2]

Serial
No.

7

Letter NO. 832 d 13.11.1935 from
the Assistant Engineer, Ho quarter Range,
Mysore forwarding two ^{modified} estimates one
for 1980/- and the other for Rs 2400/- for
the construction of kitchen blocks and bath
rooms in Marimallappais High School.

The original file relating to
the construction of kitchen and bath rooms was
sent to RA for issue of necessary orders. The
estimates now need may be sent to RA. This
for necessary action.

20.11.35 (Regd)

26/11

RA & C Office
21-11-35

In G.O. No. RL 91-95/R.A.7-35-3 Dated
6.9.1935 sanction was accorded to an estimate
for Rs 3350/- for construction and 4 Kitchens and
6 bath rooms in the Compound of the Marimallappais
High School Mysore, for the use of the members of the
Representative Assembly. Certain alterations have
been made in the construction of the Kitchens as
per instructions of the Director of Public Instruction
and the estimate for this item of work viz construction
of the Kitchen block has increased by about 380. Similarly
the estimate for bathroom blocks has also increased by
Rs 700/- for fitting up of the bathrooms with a boiler & pipe

Improvements in Marimallappa's High School

RA File No. 7

D112/RL
of 1935.

General and Revenue
Secretariat

DEPT.
1 C DE
No. 3779.

Connections and also for erecting a water tank to ensure water supply. The total expenditure for construction of the Kitchen block as per revised estimates comes up to Rs 1980 and for the Bathroom block the expenditure is estimated at Rs 2450 & sanction of Govt has to be accorded to these two items of expenditure.

Submitted for orders with a draft G.O. sanctioning the above expenditure.

Rev.
30.11.35

Chief Secy

1/Secy
Dy Secy

27/12/35

2/12

2/12

10/12

Mo
10-12-35

2/12

CHIEF SECRETARY,
2 DEC. 1935

OFF.
3 DEC. 1935
No. 3825

To. The Chief Engineer in Mysore

8

- The Superintending Engineer Mysore circle with the estimates & plans.
- The Director of Public Instruction
- The Comptroller to Government...
- The Secretary.. Representative Assembly and Legis. Council.

No. Rl. 309-13 / R.A. dated 12-12-1935.
In modification of the Govt order referred to above
sanctions the revised estimates amounting to
Rs. 1980/- and Rs 2450/- respectively for the
Construction of the Kitchens and bath rooms in
the Compound of the Marimallappa's High School
Mysore the charge for the construction of bath rooms
being debited to the head pointed out therein and
requests the Director of Public Instruction to point
out the source from which the expenditure for
Construction of ~~the~~ the Kitchens may be met.

No 314-315 Dated 12-12-35

Copy to the Special Duty Officer and the Assistant
Engineer, Head Quarter Range Mysore

Copy to Education Branch.

13
OFFICE OF THE SECRETARY
19 DEC. 1935
RE-

No.....5-95
Enc.—

H. 7-3-74

OFFICE OF THE ASSISTANT ENGINEER,
HEAD QUARTER RANGE,

Mysore, Dated.....25/9/35.....1935

FROM

THE ASSISTANT ENGINEER,

Head Quarter Range,

MYSORE.

TO

The Special Duty Officer,

Dasara Festivities,

Old Indian Guests Quarters,

M Y S O R E.

SIR,

As personally informed, it is not possible to shift the stair case leading to the 2nd floor in Marimallappa's High School, Mysore. But to give independant entrance to it from outside, the window will be converted to a door as agreed to by the Director of Public Instruction and for privacy of room in 1st floor a temporary thatti screen will be put up, if the cost of the same can be borne by you. It is not possible to do this charging it to repairs of the building. It may cost 8 to 10Rs and if you are agreeable, I shall get it done.

Regarding the urinal, I have already replied your references. In my opinion the construction of the urinal behind the rear wall of the main building, will spoil the appearance of the building. As suggested by me the east door of the latrine will be shifted to the south face and this I believe will make it more convenient for the Members.

I have the honour to be,

Sir,

Your most obedient servant,

Ramamurthy
Assistant Engineer, 25/9

Head Quarter Range, Mysore.

BNM/25-9.

R.A. 7-35-5-

-2-

1426
0

No. 661 Dated Mysore the 12th October 35.

Copy of the foregoing is forwarded with compliments to the Special Duty Officer, Mysore, for kind information. It is necessary to have a tank to prevent complaints of water scarcity, specially when the building is occupied by the R.A. Members. This will be included in the modified estimate for kitchen and bath rooms which is under preparation.

R. A. M. A. M. A. M.
Assistant Engineer 12/10

Head quarter Range, Mysore.

*m/145-
27/10/35*
BNM/12-10.

Letter No.429 dated 9/10-10-35 from the -
Superintendent, Vanivilas Water Works, Mysore, to
the Assistant Engineer, Head quarter Range, Mysore.

I have the honour to inform you that I have been receiving complaints regarding scarcity of water supply during mornings in the taps of the newly constructed flushing latrines in the premises of the - Marimallappa's High School. It is due to heavy - draw in the lower levels of the City, as it is Dasara season. Even if a bigger size of pipe line is laid to the above premises, I think the supply cannot be improved since the pressure is reduced in the main - line itself.

As you have made permanent structures for the R.A.Members this sort of water trouble which may - continue during Dasara and Birthday festivities must be remedied so as not to affect the convenience of the members.

I would therefore suggest you to kindly make arrangements to erect a storage galvanised tank of 400 gallons capacity on 12 or 15 feet staging with necessary pipe connections in the above premises to store water during nights when there is good pressure in the main for their use during mornings. The cost of the same will be Rs.250/-.

If you approve of the same, the detailed - estimate will be forwarded in the usual course.

" C O P Y "

Assistant Engineer,

Head quarter Range, Mysore.

NNM/12-10.

Handwritten signature 12/10/35

SUBJECT.....

Diary No. of letter replied to.....

General and Revenue Secretariat

the

193

Date of issue..... 12 8/10 35

Signed by

H. C. S. B. u. d.
Heirach

List of enclosures.....

Copied by

will

Examined by.....

Section *R. A.*

File No. *7-35-*

Serial No. *6*

No.

O 1469

To

*The Assist. Engineer, Hd
Quarters Range, Mysore*

Dear Sir,

*With reference to the
correspondence ending with
your memo no. 661 of 12.10.35
regarding modified estimates
for the construction of kitchen
and bath rooms in Manimalla-
peta High School I am desired
on all side
to state that the four bathing
rooms ~~prepared~~ to contain
as proposed by
ovens in each of many *the*
converted into four merely
bathing rooms, a big cistern
with oven underneath, on*

the model of the one in the Modern
 Hotel, being constructed to
 heat water and distribute
 to the other rooms by means
 of a pipe and to request that
~~this change may be noted~~
 This item of work may be in-
 cluded in the modified esti-
 mate under preparation.

The action taken in the
 matter may kindly be intimated

Yours Sincerely

By
 Regr.

11.11.25

C.S.Srinivasachar, Esq., B.A.,

Registrar, Genl. & Rev. Sectt.

GENERAL AND REVENUE SECRETARIAT,

D.O. No.

Bangalore, Dated,

12th November 1935.

N.O. 1469/R.A. 7-35

Dear Sir,


With reference to the correspondence ending with your Memo No. 661 dated 12th October 1935 regarding modified estimates for the construction of kitchen and bath rooms in Marimallappa's High School, I am desired to state that on one side the four bathing rooms containing ovens in each may as suggested by you in person be converted into four merely bathing rooms, a big cistern with oven underneath, on the model of the one in the Modern Hotel being constructed to heat water and distribute to the other rooms by means of a pipe and to request that this item of work may be included in the modified estimate under preparation.

The action taken in the matter may kindly

P.T.O.

kindly be intimated.

Yours sincerely,

A handwritten signature in dark ink, appearing to be 'S. S. S.', written over the printed name 'Registrar'.

Registrar,

General & Revenue Secretariat

To

The Assistant Engineer,

Head Quarters Range, Mysore.

No.

ENC.

2 Estimates

2 reports in duplicate

1 plan -

O.E. 97-34-8

MEMORANDUM

1703

Dated, 18th NOV. 1935.

From

The Assistant Engineer,
Head Quarter Range,
MYSORE.

To

The Registrar, General And
Revenue Secretariat, -
BANGALORE,

RE:- Construction of Kitchen and Bath room Blocks in Marimallappa's
Sir, High School, Mysore, for the use of Assembly Members.


I have the honour to enclose herewith two estimates, one for Rs.1980 and the other for Rs.2450 /-, for Kitchen Block and Bath room blocks respectively with separate reports in duplicate for the above.

The cost of the Kitchen block is Rs.1,980/-, i.e., Rs.380/- more than the previous estimate, and this is not much as the rooms are made 3' wider as desired by the Director of Public Instruction. The estimate for bath room blocks amounts to Rs.2450 /-, i.e., Rs.700 /- more than the previous one. This is due to the including of Rs.200 /- recently provided for the erection of ~~the~~ a boiler ~~room~~ with pipe connections as per your letter No. 1469 dated 12-11-35 and cost of Rs.300 /- for erecting a water tank to ensure water supply during Dasara and Birthday festivities, and for -

for certain other works such as conversion of open space also to bath rooms with doors etc.,.

The estimates may kindly be got countersigned and transmitted to the Superintending Engineer, Mysore Circle, Mysore, for sanction. The estimate for kitchen block may kindly be got countersigned by the Director of Public Instruction also, as the Education Department has to bear ~~the~~ the cost as per Government orders."

I have the honour to be,
Sir,
Your most obedient servant,


Assistant Engineer,
Head Quarter Range, Mysore.

BNM/14-11.

Report to accompany the estimate for constructing bath rooms for the use of Assembly Members in Marimallappa's High School, Mysore.

An estimate for Rs.1,750/- was sent for the above. During execution certain alterations and additions of extra bath rooms with doors and washing stands with tap and drainage connections were asked to be done and as per Registrar's letter No. ⁸¹⁴⁶⁹~~387~~ dated ^{12.11.35}~~19.6.1935~~ aprovision of Rs.200/- is made for - erecting a Boiler with pipe connections. Further - as it is necessary to ensure proper supply of water during the Assembly Sessions when due to Dasara and Birthday festivities, the water supply will not be satisfactory, a water tank with necessary fittings at a cost of Rs.300/- is now included as intimated by the Superintendent, Vanivilas water works, Mysore, and communicated to the Special Duty Officer, in this office No. ⁶⁶¹~~661~~ dated 12/12/35.


The other works are all as per original plan and the rates provided are as per tender rates. The total cost of the estimate amounts to Rs. /-

M. S. S. S.
Assistant Engineer, 18/11
Head Quarter Range Mysore

modified

Report to accompany the/estimate for constructing Kitchen in Marimallappa's High School, Mysore.

An estimate for Rs.1,600/- was sent for the kitchen block with a proposal for combining two - units into one big room to accomodate two class - rooms as desired by the Director of Public Instruction. During the construction it was observed that the width was quite inadequate and it was - desired that it may be increased from 10' to 12' atleast. Accordingly the construction was changed and the rooms are (25½ x 13) each. During the Assembly session, these two rooms can be converted with Zinc sheet partitions into 4 independent - kitchens. The cost of the building as per actuals comes to Rs.1,980/- including the water supply, - drainage and Electric Light connections. The rates provided are as per tendered rates.


Assistant Engineer

BMM/14-11.

Head Quarter Range, Mysore.

alt

SUBJECT.....
.....
.....

Diary No. of letter replied to.....

Sec R. A.

File No. 7-35-

Serial No. 8

General and revenue Secretariat

Proceedings of the Government of
His Highness the Maharaja of Mysore.

the () 192 .

Date of issue..... 12th December 1935 Read—

Signed by Mr. C. Subrahmanyam
Bijar

1) G.O. No. RL. 91-95/R.A. 7-35-3
dated 6.9.1935 sanctioning the estimate
amounting to Rs 3350/- for constructing
4 Kitchens and 6 bathrooms in the
Compound of the Marimallappa's High School
the Cost of the bath rooms estimated at
Rs 1750 being debited to the head "Miscellaneous"

May this be

- i Printed ?
- ii treated as a standing order ?
- iii published in the Gazette,
English Part ?
- iv translated ?
- v placed at the disposal of the press ?
- vi published in the Gazette,
Kannada Part ?

~~Order Thereon No.~~

— Rep. Assembly under 12 General Admin.
3. Rep. Assembly & Legis. Council in the current
years budget & requesting the Director of Public
Instruction to point out the source from which
the expenditure for construction of Kitchens

amounting to Rs 1600 should be met for
~~reasons explain~~

2). Letter No. 832/Hub Dated 19-11-35
from the Assistant Engineer, Head Quarter
Range, Mysore, forwarding ^{two} revised plans and
estimates, one for Rs 1980/- for the Kitchen
block and the other for Rs 2450/- for the
bath room block and explaining the reasons
for the increase in the cost ^{of} for the construction
of the two buildings & requesting sanction
to the revised estimates, for reasons stated.

Order No. M 309-13 dt.

In modification of the G.O. referred to above
you are pleased to sanction the revised estimated
amounting to Rs 1980/- and Rs 2450/- respectively
for the construction of the Kitchens and bathrooms
in the Compound of the Marimallappa High School, ^{Mysore} The
cost of constructing the bath rooms, amounting to Rs 2450/-
will be debited to the head "Miscellaneous - Rep Assembly" under
2 Fuel & 3 R.A. H.C. in the current year budget. Copied by

List of enclosures

Director of Public Instruction is requested to point out the source in the budget of his Dept.
from which the expenditure for construction of Kitchens may be met.

WD 0326-GPB-12,500-26-5-27

The Chief Engineer in Mysore, for Chief Secretary to Govt.
The Suptg Engineer, Mysore circle with the estimates & plans.
The Director of Public Instruction.
The Controller to Government.
The Secretary, R.A. H.C. for the Mysore
Copy to: Encl. Branch. Spt. Duty Officer & Asst Engineer, Head Quarter Range.

PROCEEDINGS OF THE GOVERNMENT OF HIS HIGHNESS
THE MAHARAJA OF MYSORE.

R e a d . -

1. Government Order No. Rl. 91-95/R.A. 7-35-3 dated 6th September 1935 sanctioning the estimate amounting to Rs. 3350/- for constructing 4 Kitchens and 6 Bath-rooms in the compound of the Marimallappa's High School, Mysore, the cost of the Bath-rooms estimated at Rs. 1750/- being debited to the head "Miscellaneous - Representative Assembly" under 12 General Administration, 3. Representative Assembly and Legislative Council in the current year's budget and requesting the Director of Public Instruction to point out the source from which the expenditure for construction of the Kitchens amounting to Rs. 1,600/- should be met.

2. Letter No. 832 dated 19th November 1935 from the Assistant Engineer, Headquarter Range, Mysore, forwarding two revised plans - and estimates, one for Rs. 1,980/- for the Kitchen block and the other for Rs. 2,450/- for the Bath-room block and explaining the reasons for the increase in the cost ~~for~~ of construction of the two buildings and requesting sanction to the revised estimates.


Order No. *Al 309-13/R.A. 7-35*

Dated Bangalore, the 11th December 1935.

In modification of the Government Order referred to above, Government are pleased to sanction the revised estimates amounting to Rs. 1,980/- and Rs. 2,450/- respectively for the construction of the Kitchens and Bath-rooms in the compound of the Marimallappa's High School, Mysore. The cost of constructing the Bath-rooms, - amounting to Rs. 2,450/- will be debited to the head "Miscellaneous-- Representative Assembly" under 12. General Administration, 3. Representative Assembly and Legislative Council in the current year's budget. The Director of Public Instruction is requested

to

to point out the source in the budget of his Department, from which the expenditure for construction of the Kitchens may be met.



For Chief Secretary to Government.

To

The Chief Engineer in Mysore,

" Superintending Engineer, Mysore Circle, with the estimates and plans,

" Director of Public Instruction,

" Comptroller to Government,

" Secretary, Representative Assembly and Legislative Council.

No 314-15/R-A. Dated 12th December 1935.

Copy to the Special Duty Officer and Assistant Engineer,

Head Quarters Range Mysore.

Copy to Education Branch.